TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

CONTRACTOR “:| 'CONTRACT NOJTASK NO ; s ;Z: 47139908 ORDER'NUMBER
. NASS- TAiK NO. AMENDMENT
QSS Group, Inc. 99124 424-228-11-10-89 00

TASK TITLE: (NTE 80 characters; include Project name)
EQOS Chemistry Software Engineering Services

APPROVALS: “(Type or print name and sign)

ASSISTANT TECHNICAL REPRESENTATIVE (OR TASK MONITOR; = oy ORG‘ .P‘-!NL PHONE l i —
CODE CODE
Carver Audain ﬁ(;—//z‘ A /@//54/?7 582 | 424 | 301-286-2501

BRANCH HEAD &N\m& }A (dk& &)\U\/‘X }V\ DATS) N ]qo( c-ooe — rjms

Margaret Luce 424 301-286-6527

CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE (COTR)V DATE CODE PHONE
% ' ‘ At banint
Robect S. Lebair, Jr. & . b | 10/2)19 560 | 301-286-4569
FLIGHT HARDWARE, CRITICAL GSE OR SOFTWARE CONTRACTING OFFICER'S QUALITYREP, 7 DESIGNATED FAM:
YIF YES, NEED CODE 303 CONCURRENCE NEXT BLOCK)
(X]NO ___[]YES Larry Moore
The contractor shall ldent:fy and explam the reason for any devnatlons, exceptnons, (To be complered by (.,ontract/nq Ofrcer)
or conditional assumptions taken with respect to this Task Order or to any of the C.0. Requested Quote on:

tephnical requirements of the Task Order Statement of Work and related specifications. Date: OCT 2 ! 1999
The contractor shall complete and submit the required Reps and Certs.

Contractor will develop specification or statement of work under this task for a future procurement. [X} NO [ ) YES

Flight hardware will be shipped to GSFC for testing prior to final delivery. {X] NO [ ] YES [ ] NA

Government Furnished Property/Facilities: {X] NO { 1 YES -- SEE LIST OF GFP (offsite only) | FACILITIES (onsite only)

Onsite Performance: { ] NO [X] YES If yes: [X] TOTAL [ 1 PARTIAL

if partial, indicate onsite work in SOW by asterisk (*)
Surveillance Plan Attached: { ] NO [X] YES )

Highlighted Contract Clauses: {to be completed by Contracting Officer)
The effective date of this task shall be December 6, 1999.

INCENTIVE FEE STRUCTURI(check one)
(See Contract NAS5-89124, Attachment K, Incentive Fee Plan)

—_ No.1 — No.2 _X_No. 3 —_ No.4 ~ ___No.5
Cost 10% 50% 25% 25% %
Schedule 15% - 25% 25% 50% %
Technical 75% 25% 50% 25% %

(70 be compleled by Contracting Onicen

The target cost of this task orderis $_172.708

The target fee of this task orderis §__ 11,226

The total target cost and target fee of this task order as contemplated by the Incentive Fee
clause of this contractis $ 183,934

The maximum fee is $ 16,407
The minimum fee is $0.

AUTHORIZED SIGNATURE: -~ - - . T e i oin P
THIS TASK ASSIGNMENT IS ISSUED ACCORDING TQ THE CONTRACT CLAUSE TASK ASSIGNMENTS AND REPORTS™ Lorne L- Eak' n
‘ N ‘ Contracting Officer
dﬁ/‘ ILL dj - é"mw‘, 214 g
IGNATURE OF CONTRﬁleNG OGEFlCEk i ATE TYPED NAME OF CONTRACTING OFFICER
CONTRACTOR'S ACCEPTANCE: - : B T e s " gor—p
AUTHORIZED SIGNATURE DATE

— _GSEC FORM 7031845 1298 (OLDER VERSIONS ARE OBSOLETE)



TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

. CT NG ‘ o

NAS5- TASK NO. AMENDMENT
QSS Group, Inc. 99124 : 15 0
Applicable paragraphs from contract Statement of Work: Function 2D6

STATEMENT OF WORK: (Continue on blank paper if additional space is required)
1. Evaluate software management pians and requirements.

2. ldentify and understand interfaces between EOSDIS and Chemistry, EOSDIS and the various Chemistry
science teams, Chemistry instruments and spacecraft, instruments and spacecraft operations facilities,
and spacecraft operations facility and spacecraft.

3. Review and critique software concept, requirements, specifications, design, assurance, test, maintenance, and
operations documents produced by spacecraft and instrument developers ’

4. Participate in all status and technical reviews, and working group meetings.

5. Review ICDs, identify inconsistencies and advise on resolution, or better approaches. Assist in development
of ICDs, ensure compliance with interface requirements. Recommend changes to [CDs where necessary to

accommodate requirements changes.
6. Provide written comments on reviews and critique of software.

7. Provide written reports on progress of technical issues and assessment of status.

Expected travel
‘ 12/99, 3/00, 5/0C, 9/00, and 11/00 te Palo Alto, CA: 1 person 4 days

04/00 to Los Angeles, CA: 1 person b days

8/00 to Oxford, England: 1 person 7 days

2/00, and 6/00 to Boulder Colorado: 1 person 4 days

7/00 to the Netherlands: 1 person 7 days

o WN -

PERFORMANCE SPECIFICATIONS:
Plans shall be consistent with current GSFC management practices. ‘

SURVEILLANCE PLAN:
Surveillance will consist of a combination of insight and oversight. This is necessary to accommodate

unforseeable changes on Project needs and priorities. Occasionally, it will be necessary to evaluate progress
of work being done and redirect the path of investigation. At other times, merely evaluating the weekly report

will be sufficient.

APPLICABLE DOCUMENTS:
Chemistry Software Management Plan 424-12-00-01
Chemistry Instrument Software Management Requirements Document 424-28-11-01

TASK END DATE: 11/30/00

MILESTONES/DELIVERABLES AND DATES:
Report: Status and assessments of ongoing activities and plans for future activities: Weekly

PERFORMANCE STANDARDS:
Schedule: On-time delivery of weekly report
Technical: ATR's acceptance of weekly report

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):
Carver Audain, building 16W, room N8K




